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STATE OF CALIFORNIA 

BOARD OF STATE AND COMMUNITY CORRECTIONS  
JAIL CONSTRUCTION AGREEMENT 

FOR TEHAMA COUNTY, ADULT LOCAL CRIMINAL JUSTICE FACILITY  

This Board of State and Community Corrections Jail Construction Agreement 
(“Agreement”) is entered into as of February 27, 2024 (“Effective Date”), by and between the 
Board of State and Community Corrections (“BSCC”), an agency of the government of the State 
of California (“State”), and Tehama County, a Political Subdivision of the State of California 
(“Participating County”).  BSCC and Participating County shall be referred to collectively herein 
as “Parties,” and individually as a “Party.” 

RECITALS 

WHEREAS, Participating County has proposed to build a jail facility as more particularly 
described in Exhibit B attached hereto (“Project”) located at 645 Madison Street, Red Bluff, CA 
96080 (“Site”) under Chapter 3.13, Part 10b of Division 3 of Title 2 of the California Government 
Code and the corresponding regulations set forth in Title 15, Division 1, Chapter 1, Subchapter 6 
of the California Code of Regulations (collectively, the “SB 1022 Adult Local Criminal Justice 
Facilities Construction Financing Program”). 

WHEREAS, this Agreement is being executed concurrently with the execution of the 
Project Delivery and Construction Agreement (“PDCA”) entered into between the Participating 
County, BSCC, the State Public Works Board of the State of California (“Board”). The Board and 
BSCC shall be referred to collectively herein as “Agencies.” 

WHEREAS, the purpose of this Agreement is to set forth the roles, responsibilities and 
performance expectations of the Parties with respect to the Participating County’s construction of 
the Project under the authority of the BSCC and the procedures for reimbursement by the State of 
those Participating County costs eligible for reimbursement as provided for under the SB 1022 
Adult Local Criminal Justice Facilities Construction Financing Program.  This Agreement is 
intended to be read in conjunction with the other agreements necessary for the construction and 
financing of the Project under the SB 1022 Adult Local Criminal Justice Facilities Construction 
Financing Program including, without limitation, the PDCA and the other agreements described 
in the PDCA recitals.  Nothing in this Agreement is intended to amend or modify the rights and 
obligations of the Parties under those other agreements including, without limitation, the PDCA. 

WHEREAS, the Total Project Costs for the Project shall be defined in Section 3.1(a) of the 
PDCA.  The State will provide financing (“State Financing”)  (up to a maximum of twenty million  
dollars ($20,000,000) (“Maximum State Financing”)) and the Participating County will provide 
the Cash (hard) Match (as defined in Article 6(C) below) and the In-Kind (soft) Match (as defined 
in Article 6(C) below) (with the Cash (hard) Match and the In-kind (soft) Match collectively 
referred to as “Participating County Funding” and together with the Maximum State Financing, 
the “Total Eligible Project Costs”.)  Total Eligible Project Costs shall be used in determining 
Cash (hard) Match credit and In-kind (soft) Match credit to the Participating Counties as specified 
in Exhibit A to this Agreement.  As stated in Article 1, Section 1.3 of the PDCA, the SB 1022 
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Adult Local Criminal Justice Facilities Construction Financing Program is predicated on the 
Board’s ability to issue Bonds for the Project.   

NOW, THEREFORE, in consideration of the promises and of the mutual agreements, 
provisions and covenants contained in this Agreement, and for other good and valuable 
consideration, the receipt and sufficiency of which is hereby acknowledged, the Parties agree as 
follows: 

ARTICLE 1. TERM AND TERMINATION 

A. Term.  This Agreement shall commence on the Effective Date and shall terminate 
upon the completion and State acceptance of the Final Audit (as defined below in Article 4(C)) 
unless terminated earlier as provided in Article 1(C) below.  

B. Survival.  The provisions of Articles 1(C)(3), 1(C)(4), 3(D), 4(C), 4(D), 4(J), 
6(B)(5), 6(B)(6), 9, 10 and 11, and Articles 3, 4, 5, 6, 7, 8, and 10, 11 of Exhibit A shall survive 
termination of the Agreement.  

C. Termination. 

1. BSCC in consultation with the other Agencies may terminate this 
Agreement in the event any of the following events or conditions occurs: 

(a) Participating County’s breach of a material term of this 
Agreement, any Project Document or any Applicable Laws, provided Participating County 
has not cured such breach in all respects within a thirty (30) day period, which cure period 
may be extended for a reasonable time with the consent of BSCC if the Participating County 
demonstrates that such additional time is required to cure such breach in a diligent and 
commercially reasonable manner; 

(b) Termination of the PDCA as provided for in Article 2, 
Section 2.2(a)(i)–(v) and (b) of the PDCA; 

(c) Substantive alteration of the scope, cost or schedule of the 
Project without the prior written approval of BSCC and the Board as required under the 
PDCA; or 

(d) Participating County’s refusal or inability to complete the 
Project in a manner consistent with the Agreement, and the other Project Documents (as 
defined below in Article 3) including all timelines, plans, and specifications as approved by 
BSCC, or refusal or inability to comply with any Applicable Law. 

2. The Participating County may, prior to the State providing any amount of 
financing, terminate this Agreement in the event any of the following occurs: 

(a) The State’s breach of a material term of this Agreement, any 
Project Document or any Applicable Laws, provided the State has not cured such breach in 
all respects within thirty (30) days from notice of said breach, which cure period may be 
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extended for a reasonable time with the consent of the Participating County if the State 
demonstrates that such additional time is required to cure such breach in a diligent and 
commercially reasonable manner; 

(b) Termination of the PDCA as provided for in Article 2, 
Section 2.2(a)(i)–(v) and (b) of the PDCA; 

(c) Failure of the State to execute the Ground Lease or the Right 
of Entry for Construction and Operation; or 

(d) In the event the Board determines the Participating County is 
no longer eligible for Project financing under the SB 1022 Adult Local Criminal Justice 
Facilities Construction Financing Program as set forth in Section 1.2 of the PDCA. 

3. In the event of termination provided in Article 1(C)(1), and unless the 
Parties agree in writing otherwise, Participating County shall, upon notification, refund to the 
BSCC an amount equal to all State Financing previously disbursed to the Participating County.  
Any State Financing so remitted to the BSCC may be subject to interest equal to the rate earned 
by the State Pooled Money Investment Account. 

4. Nothing in this Article 1 in any way alters or limits the authority of BSCC 
or the Agencies to withhold State Financing in accordance with Applicable Laws (as defined 
below) or any other right or remedy available to the State at law or in equity for breach of the 
Agreement. 

ARTICLE 2. PROJECT OFFICIALS 

A. BSCC Representative.  The BSCC Executive Officer or his or her designee shall 
be the State’s representative (“Agency Representative”) for administration of this Agreement.  
Any amendment to this Agreement, including any exhibit, schedule or attachment hereto, shall be 
binding on the State only if signed by the Agency Representative.  This Article 2(A) shall not limit 
any requirements for amendment of any other agreement that is a Project Document.   

B. Construction Administrator.  The Participating County has appointed a County 
Construction Administrator as identified below.  Participating County agrees that its County 
Construction Administrator shall be its representative for the administration of the Agreement and 
shall have full authority to act on behalf of the Participating County.  Participating County agrees 
that all communications given to its County Construction Administrator shall be binding as if given 
to the Participating County.  Participating County agrees that any documents required to be 
submitted to the Agencies, including but not limited to, quarterly progress reports and final project 
summary reports, shall be certified for accuracy by its County Construction Administrator in form 
reasonably acceptable to BSCC.  Any Amendment to this Agreement and any other Project 
Document shall be binding on the Participating County only if signed or certified in form 
reasonably acceptable to BSCC by the County Construction Administrator. 

County Construction Administrator: Gabriel Hydrick 
Title:  Chief Administrator 
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Address: 727 Oak Street 
City, State, Zip: Red Bluff, CA 96080 
Telephone: (530) 527-4655 
Facsimile: (530) 527-3764 
Email: ghydrick@co.tehama.ca.us 

 
C. County Project Financial Officer.  The Participating County has appointed a Project 

Financial Officer as identified below.  Participating County agrees that its Project Financial Officer 
shall be responsible for establishing an official project file and a separate account for depositing 
of funds paid under this Agreement, and ensuring that project accounting procedures and practices 
are in accordance with generally accepted government accounting principles and practices (see 
Accounting Standards and Procedures for Counties, California State Controller, Division of Local 
Government Fiscal Affairs http://www.sco.ca.gov/pubs_guides.html ) with adequate supporting 
documentation maintained in such detail so as to provide an audit trail which will permit tracing 
transactions from support documentation, to the accounting records, to the financial reports and 
billings.  Participating County agrees that all fiscal documents, including all invoices and 
expenditure statements, required to be submitted to BSCC shall be certified for accuracy by its 
Project Financial Officer. 

Project Financial Officer: Krista Peterson 
Title:  Auditor-Controller 
Address: 444 Oak Street, Room J 
City, State, Zip: Red Bluff, CA 96080 
Telephone: (530) 527-3474 
Facsimile: (530) 528-2015 
Email:  kpeterson@co.tehama.ca.us 

 
D. County Project Contact Person.  The Participating County has appointed a County 

Project Contact Person as identified below.  Participating County agrees that its County Project 
Contact Person shall be responsible for coordinating and transmitting information to BSCC and 
receiving and disseminating information from BSCC. Participating County agrees that all 
communications given to its County Project Contact Person shall be binding as if given to the 
Participating County. 

County Project Contact Person: Tom Provine 
Title:  Administrative Analyst 
Address: 727 Oak Street 
City, State, Zip: Red Bluff, CA 96080 
Telephone: (530) 527-4655 
Facsimile: (530) 527-3764 
Email: tprovine@co.tehama.ca.us 

 
Either Party may change its Project representatives upon written notice to the other Party. 
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ARTICLE 3. PROJECT DOCUMENTS AND APPLICABLE LAWS. 

A. Project Documents.  The Participating County agrees to construct the Project in 
accordance with the following agreements and documents each as may be amended in accordance 
with its terms and which, together with the Agreement, shall be referred to herein as the “Project 
Documents”: (1) BSCC Jail Construction Agreement Standard Conditions attached hereto as 
Exhibit A; (2) Subject to the provisions of Article 4(J), Participating County’s Project Proposal; 
Tehama County Jail; October 24, 2013 (“County Project Proposal”); (3) County Project 
Description Detail and Budget (“Project Description”) in the form attached hereto as Exhibit B; 
(4) Ground Lease, Right of Entry for Construction and Operation, Facility Lease and the Facility 
Sublease as those terms are defined in the PDCA; and (5) the PDCA. 

B. Applicable Laws.  The Participating County agrees to comply with all federal, state 
or local laws, regulations, rules, ordinances and guidelines applicable to the construction of the 
Project including, without limitation the following (collectively “Applicable Laws”): 

1. The Local Jail Construction Financing Program regulations contained in 
Title 15, Division 1, Chapter 1, Subchapter 6 of the California Code of Regulations (“CCR”). 

2. The Minimum Standards for Local Detention Facilities in Title 15, Division 
1, Chapter 1, Subchapter 4 of the CCR and the fire and life safety regulations contained in Title 
24, CCR. 

3. California Public Contract Code. 

4. California Environmental Quality Act (CEQA) contained in California 
Public Resources Code Section 21000 et seq. and California Code of Regulations, Title 14, 
Division 6, Chapter 3, Sections 15000 et seq. 

5. Accounting Standards and Procedures for Counties, California State 
Controller, Division of Local Fiscal Affairs.  

6. Construction Financing Agreement Administration and Audit Guide. 

C. Incorporation of Approved Changes.  Upon their completion, all Participating 
County assurances and submittals, submitted to and approved in writing by BSCC are incorporated 
herein by reference and made a part of this Agreement. 

D. Precedence.  In the event of any inconsistency in the Project Documents, except as 
otherwise provided herein, the inconsistency shall be resolved by giving precedence in the 
following order:  1) PDCA; 2) the Ground Lease (as defined in the PDCA); 3) this Agreement 
including the BSCC Jail Construction Agreement Standard Conditions attached hereto as Exhibit 
A; 4) the Right of Entry for Construction and Operation (as defined in the PDCA); 5) Participating 
County’s Project Proposal; 6) Participating County Project Description Detail and Budget; and 7) 
the Participating County’s proposal(s), modification(s), and submittals.  In the event the Bonds are 
issued, any inconsistency between the Project Documents and the Bond Documents shall be 
resolved by giving precedence to the Bond Documents.  To the extent the Parties mutually agree 
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that a provision of a particular document should control with respect to an inconsistency between 
that document and another document or documents, notwithstanding the other provisions of this 
section, such provision shall control. 

ARTICLE 4. PARTICIPATING COUNTY OBLIGATIONS 

Participating County agrees to the following covenants, assurances and submittals:  

A. Participating County’s Construction of Jail.  The Participating County shall 
construct the Project to ensure and enable compliance with all Applicable Laws, and Participating 
County agrees that State Financing and Cash (hard) Match funds shall not supplant funds otherwise 
dedicated or appropriated for construction activities.  No review or approval provided by the State, 
the Agencies or the State Fire Marshal of documents or submittals shall relieve Participating 
County of its obligation to design and construct the Project in accordance with this Agreement and 
all Applicable Laws including, without limitation environmental, procurement, safety and health, 
the SB 1022 Adult Local Criminal Justice Facilities Construction Financing Program, and Titles 
15 and 24 of the CCR.  The Agencies’ review and approval of any Project Document is for the 
Agencies’ purposes only.  No alleged failure or oversight related to the Agencies’ review of the 
Project or the Project Documents shall be construed as a waiver of any rights of the Agencies or 
the State of California, or construed as an excuse to performance by Participating County under 
this Agreement or any other agreement.  All Plans (as defined below) prepared by the Participating 
County shall be consistent with the Participating County Project Proposal. 

B. Valley Fever.  California is one of several states in the country with soils that may 
contain spores known to cause the disease Coccidioidomycosis (sometimes called “Valley Fever”), 
which spores may be transmitted through contact with dirt and fugitive dust associated with 
construction activities.  The Participating County shall disclose this information to Contractor in 
or prior to execution of a Construction Agreement.  The Participating County, its Contractor and 
any lower-tier subcontractors shall take appropriate precautionary measures designed to minimize 
the exposure of their respective employees and other workers, Agencies’ employees, and other 
individuals or personnel who may be present during construction activities. 

C. Record Keeping and Audit Requirements. Participating County shall keep such full 
and detailed account records as are necessary for proper financial management of the Project.  
Participating County shall maintain a complete and current set of all books and records relating to 
the design and construction of the Project.  Agencies shall be entitled, upon forty-eight (48) hour 
written notice, to inspect all books, records, and accounts kept by Participating County relating to 
the work contemplated by this Agreement.  Within 90 calendar days after Final Completion (as 
defined below), Participating County shall deliver to Agencies a financial audit of the Project 
(“Final Audit”).  The Final Audit shall be performed by a Certified Public Accountant or a 
Participating County auditor that is organizationally independent from the Participating County’s 
project financial management functions.  Nothing in this Article 4(C) shall limit the Participating 
County’s record retention obligations as set forth in Article 7 of the PDCA.  For purposes of this 
Agreement, “Final Completion” shall mean completion of the Project.  

D. Compliance with Project Documents and Applicable Laws.  Participating County 
agrees to comply with all terms and conditions of this Agreement, the other Project Documents 
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and all exhibits and schedules attached hereto or thereto and all Applicable Laws. 

E. Project Plans.  In addition to all submission requirements under the PDCA, the 
Participating County shall submit to BSCC the architectural and design documents, drawings, 
specifications, calculations, general and special conditions, submittals, Project budgets, schedules 
and contracts (collectively, “Plans”) within the time frames as specifically set forth in Exhibit B 
and as otherwise may be required by the Project Documents and Applicable Laws.  As a condition 
to the financing to be provided by the State through interim financing or the sale of the Bonds, 
Participating County shall cause to be prepared, in a form that are ready to construct, all required 
Plans and bid documents necessary to solicit bids, and complete the Project on time and within 
budget.  Participating County is solely responsible for preparing all Plans and other documents for 
the public bidding process, as provided by Applicable Law.  Participating County shall not solicit 
bids for the Project until BSCC, together with the State Fire Marshal, have approved the final 
construction documents and specifications and the Department of Finance has approved these 
documents and specifications.  

F. Construction.  Participating County shall be responsible to contract for all design 
and construction services and shall manage the day-to-day design and construction of the Project.  
Participating County shall cause the design and construction of the Project to be consistent with 
the requirements, limitations, and other terms of this Agreement, the Project Documents, all 
Applicable Laws, as well as all other agreements between the Agencies and Participating County. 

G. Operation of Jail.  Participating County shall be responsible to maintain the jail 
upon Final Completion and staff and operate the jail no later than ninety (90) days after Final 
Completion. 

H. Professional Services.  Participating County shall be responsible for providing all 
necessary professional services in order to carry out the design and construction of the Project.  
Participating County shall obtain all professional services from properly licensed design 
professionals.  All Plans prepared by such design professionals shall bear the signature and seal of 
the design professional.  All construction work on the Project shall be performed by properly 
licensed contractors and subcontractors.  Participating County is encouraged to utilize a qualified 
construction manager and claims avoidance experts to facilitate timely and efficient construction 
of the Project. 

I. Completion of Project.  Participating County agrees to proceed expeditiously with, 
and complete, the Project in accordance with the Project Documents and Plans as approved by the 
BSCC and the Agencies and/or as incorporated in all provisions of this Agreement.  Participating 
County acknowledges and understands that failure to meet application assurances, construction 
timelines and any other milestones or timelines as set forth in the Project Documents or Plans as 
approved by the Agencies and/or as incorporated in all provisions of this Agreement, may result 
at any time in award adjustments or Agreement termination by the BSCC. 

J. Leasing of Beds.  If the County Project Proposal results in a net increase in housing 
capacity to the Participating County, Participating County agrees not to lease any housing capacity 
of the County Project to any other public or private, entity, with the exception of state agencies, 
for a period of 10 years beyond the date of the Final Completion of the County Project.  
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ARTICLE 5. SUBSTANTIAL CHANGES.   

In addition to the modification requirements set forth in Section 4.2 of the PDCA, no 
substantial change to the Project Documents or other substantial modification to the Project may 
be made by Participating County without the prior written permission of the BSCC.  Minor 
modifications to the Project do not require BSCC approval but must be documented and reported 
on routine progress reports to the BSCC.  Without limiting the foregoing, BSCC approval shall be 
required upon any of the following events or circumstances: 

1. more than minor changes which affect the design or scope of the Project; 

2. a delay or change in the date of substantial completion or Final Completion;   

3. a more than minor change to the design, location, size, capacity or quality 
of major items of equipment.  As used herein “substantial” is as defined in the State Administrative 
Manual, section 6863.  As used herein a minor change is any change which does not rise to the 
level of a substantial change under the State Administrative Manual, section 6863; 

4. a change in approved budget categories, or movement of dollars between 
budget categories as indicated in Exhibit B; or 

5. any change that would impact BSCC or State Fire Marshal construction or 
operational regulations including, without limitation, Titles 15 and 24 of the CCR, or which affects 
the security or fire and life safety of the facility. 

Participating County agrees that its County Construction Administrator will give prompt 
notification in writing to the BSCC of the occurrence of any of the above events and report any 
substantial modifications to the Agreement for Construction with its Contractor.  BSCC shall 
notify the Department consistent with Article 4 of the PDCA, and the Department shall make a 
Scope Change Request to the Board.  Approval of this Scope Change Request by the Board shall 
be required before material change to the Project Documents or other substantial modification to 
the Project may be made by the Participating County. 

In no event shall any budget changes be authorized which would cause the amount of Total 
Project Costs to be exceeded unless the Participating County covenants to fund such excess with 
lawfully available funds and with the consent of the Agencies and so appropriates such funding. 

ARTICLE 6. PROJECT FUNDING   

A. Invoices.  Invoice and progress/final reports and all required audit reports shall be 
submitted to the BSCC in a timely manner as specified in this Agreement and Exhibit A. 

B. State Financing Obligations. 

1. In no event or circumstance shall the State or Agencies be obligated to pay 
the Participating County under this Agreement or any other Project Document any amount in 
excess of the Maximum State Financing.  Participating County waives any and all claims against 
the Agencies or the State of California for any costs which exceed the Maximum State Financing.  
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The Participating County is solely responsible for any and all cost, expenses or fees of the Project 
which exceed the Maximum State Financing.  Reimbursement of county costs from State 
Financing shall be limited to those costs permitted under Article 1(A) of Exhibit A and/or 
specifically identified in Exhibit B as “Eligible State Costs” provided, however, the State’s 
obligations to reimburse Participating County for any State Financing is contingent on (1) the 
availability of Interim Financing and (2) even if Interim Financing is provided, the successful sale 
of bonds sufficient to cover all remaining Eligible State Costs.  State Financing shall be subject to 
the terms and conditions set forth in the PDCA. 

2. Eligible State Costs subject to reimbursement shall in no event or 
circumstance exceed Maximum State Financing.  Because the funds to be paid are limited, 
Participating County shall be obligated to complete the Project without additional State Financing.  
No additional State Financing will be available, and Participating County should take all necessary 
precautions to ensure that the Project is designed and constructed within the Project budget.  The 
Participating County shall be responsible for any costs exceeding the Total Eligible Project Costs.   

3. State shall reimburse the Participating County for Eligible State Costs 
provided Participating County’s performance of the Project is consistent with the Project 
Documents, including the Construction Schedule, and Participating County is not in breach of any 
term or condition of this Agreement, any Project Document, or any Applicable Law. At mutually 
agreed upon intervals as set forth in Exhibit A, Article 7, Participating County shall submit to 
BSCC a reimbursement request for payments of Eligible State Costs for which Participating 
County has already paid.   

4. BSCC may reject any invoice or item on an invoice should it be determined 
that such invoice or item is ineligible for reimbursement under the terms of this Agreement, the 
Project Documents or any Applicable Laws (“Improper Expenditure”).  Should it later be 
determined Participating County has been reimbursed for an Improper Expenditure or the State 
has made a payment to Participating County in excess of the amount for which the State is 
obligated (“Excess Payment”), BSCC may withhold future payments or repayments in amounts 
equal to the Improper Expenditure or the Excess Payment.  In the event the amount of an Improper 
Expenditure exceeds the total reimbursement amount due Participating County, or should the 
discovery of the Improper Expenditure or Excess Payment occur after payment of the Withhold 
Amount (as defined below), Participating County shall immediately pay to BSCC the amount of 
the Improper Expenditure or Excess Payment. 

5. At such time as the unreimbursed balance of the Eligible State Costs equals 
Five percent (5%) of the total Eligible State Costs (“Withhold Amount”), BSCC shall withhold 
that amount as security for Participating County’s performance of all its obligations under this 
Agreement.  The Withhold Amount shall be released upon satisfaction of all of the following 
conditions: (a) there has been Final Completion of the Project, (b) delivery by Participating County 
and acceptance by Agencies of the Final Audit and the Final Project Summary Report, (c) 
Participating County has staffed and operated the jail as required under Article 4(G) above, and 
(d) Participating County is not in breach of any provisions of this Agreement, the other Project 
Documents and Applicable Laws. 

6. All agreements with the Contractor and any other contractor or 
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subcontractor of Participating County or the Contractor providing services or goods on the Project 
and for which reimbursement with State Financing for all or any portion of the payment for such 
services or goods is sought, shall require the contractor or subcontractor to list construction costs 
according to the CSI Divisions of the Schedule of Values as specified in Exhibit B.   

C. Participating County Funding.  Subject to all terms and provisions of this 
Agreement, the Participating County agrees to appropriate and spend cash (hard) matching funds 
as provided in Exhibits A and B (“Cash (hard) Match”).  Subject to all terms and provisions of 
this Agreement, the Participating County agrees to provide in-kind (soft) match in accordance with 
Exhibits A and B (“In-kind (soft) Match”).  Participating County agrees to expend Cash (hard) 
Match funds on a schedule that is at least pro-rata with the percentage expenditure of Eligible State 
Costs.    

ARTICLE 7. ADMINISTRATIVE OVERSIGHT BY BOARD 

Notwithstanding any other term or condition of this Agreement or any other Project 
Document, the scope and cost of the Project shall be subject to approval and administrative 
oversight by the Board, as required by California Government Code Section 15820.92.   

ARTICLE 8. PERFORMANCE AND PAYMENT BONDS 

Participating County shall require the Contractor to procure and maintain a payment bond 
and a performance bond each of which shall be in an amount not less than one hundred percent 
(100%) of the Contractor’s total contract price as set forth in the agreement between Participating 
County and Contractor.  The bonds shall be issued by one or more surety companies acceptable to 
the Agencies.  The performance bond required by this Article 8 shall name the State as an 
additional beneficiary under the bonds. 

ARTICLE 9. INDEMNITY 

As required by California Government Code Section 15820.92(d), the Participating County 
hereby agrees to indemnify, defend and save harmless the State, including but not limited to the 
Board, the Department and the BSCC, and each of their respective officers, governing members, 
directors, officials, employees, subcontractors, consultants, and agents (collectively, 
“Indemnitees”) for any and all claims and losses arising out of the acquisition, design, construction, 
operation, maintenance, use and occupancy of the Project.  The Participating County shall not be 
obligated to provide indemnity or defense where the claim arises out of the gross negligence or 
willful misconduct of the Indemnitees.  These obligations shall survive any termination of this 
Agreement. 

ARTICLE 10. DISPUTES 

Disputes arising under or relating to this Agreement shall be resolved in accordance with 
the provisions of Article 10 of Exhibit A. 

ARTICLE 11. GENERAL TERMS AND CONDITIONS 
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The general terms and conditions published by the Department of General Services at 
https://www.dgs.ca.gov/-/media/Divisions/OLS/Resources/GTC---610 and applicable to all State 
of California contracts are hereby incorporated by reference into this Agreement.  In the event of 
a conflict between GTC-610 and any sections herein, the sections herein take precedence.  In 
signing below, the Participating County’s authorized representative represents and warrants that 
the Participating County has read and understands these general terms and conditions.  

ARTICLE 12. COUNTERPARTS 

This Agreement may be executed in one or more counterparts, any one of which need not 
contain the signatures of more than one Party, but all of which when taken together shall constitute 
one and the same instrument, notwithstanding that all Parties have not signed the same counterpart 
hereof. 

[SIGNATURE PAGE TO IMMEDIATELY FOLLOW] 
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EXHIBIT A 

CONSTRUCTION AGREEMENT STANDARD CONDITIONS  

ARTICLE 1. TOTAL ELIGIBLE PROJECT COSTS 

A. Participating County shall only be reimbursed by the State from State Financing for 
Eligible State Costs.  “Eligible State Costs” means reasonable and necessary Project costs actually 
incurred in construction of the Project and as specified in Exhibits A and B attached to the 
Agreement.  Eligible State Costs also must be eligible for lease-revenue bond financing pursuant 
to this Agreement (including all Exhibits referenced therein) and all California state laws, rules, 
regulations, guidelines, and policies including, without limitation, Title 15, Local Jail Construction 
Financing Program regulations and any other Applicable Laws. Such Eligible State Costs shall 
include, but are not limited to, the items set forth in subsection (1) through (8) below.  Participating 
County shall receive BSCC’s written consent prior to Participating County’s incurring the expense 
for any Project costs not listed below and for which Participating County wants State 
reimbursement provided such expenses do not fall within County Costs as defined below in 
subsection (B). 

1. On-site costs of facility construction of the BSCC-approved local jail 
facility project, including site preparation (eligible for State Financing or Cash (hard) Match). 

2. Architectural programming and design (for activities by consultants and 
contractors; eligible for State Financing or Cash (hard) Match). 

3. Construction management (for activities by consultants and contractors; 
eligible for State Financing or Cash (hard) Match). 

4. Building permit fees, sewer/utility use or unit fees, and building inspection 
fees (eligible for State Financing or Cash (hard) Match). 

5. Fixed equipment items (e.g., heating, ventilation, air conditioning, 
plumbing, lighting, communications, surveillance, security and life/safety equipment, etc.) as 
necessary for the operation of the BSCC-approved local jail facility (eligible for State Financing 
or Cash (hard) Match). 

6. Fixed furnishings items (e.g., built-in and/or permanently affixed counters, 
tables, cabinets, seats, etc.) as necessary for the operation of the BSCC-approved local jail facility 
(eligible for State Financing or Cash (hard) Match).   

7. Installation of existing fixed equipment and furnishings as necessary for the 
operation of the BSCC-approved local jail facility (eligible for State Financing or Cash (hard) 
Match). 

8. Moveable equipment and moveable furnishings (subject to State review and 
approval; eligible for State Financing or Cash (hard) Match). 
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B. Participating County must provide a minimum of at least eight-point ninety-four 
percent (8.94%) of the Total Eligible Project Costs as any combination of Cash (hard) Match and 
In-kind (soft) Match funds.  Cash (hard) Match funds cannot be used to supplant or replace funds 
otherwise dedicated or appropriated by the Participating County for construction activities.  Cash 
(hard) Match funds cannot be claimed for salaries/benefits of regular employees of the 
Participating County Workforce but may be claimed for the services of consultants or contractors 
engaged to perform Project related services as described below.  Cash (hard) Match funds only 
include costs of: 

1. Items eligible for Eligible State Costs as described above; 

2. Preparation costs for full or focused environmental reports (for activities by 
consultants and contractors); 

3. Architectural programming and design (for activities performed by 
consultants or contractors) prior to the establishment of the project by SPWB; 

4. Off-site costs, including access roads and utilities development, outside of 
a reasonable buffer zone surrounding the perimeter of the security fence, facility building and 
parking lot;  

5. Public art; 

5.  Real Estate due diligence costs as billed to the county by the State; 

6. State Fire Marshal fees as billed to the county by the State;  

7.  Audit of State interim or permanent financing at the conclusion of the 
project by a contracted auditor;  

8.  Needs assessments performed by consultants or contractors; and,  

9.  Transition planning performed by consultants or contractors after June 27, 
2012. 

C. In-kind (soft) Match funds may be claimed for Project related costs for activities 
performed by Participating County staff or consultants.  Eligible In-kind (soft) Match funds only 
includes: 

1. Audit of Total Eligible Project Costs at the conclusion of the Project (staff 
salary/benefits of independent Participating County auditor or services of contracted auditor); 

2. Needs assessments as performed by county personnel; 

3. Current fair market land value supported by independent appraisal (on-site 
land only regardless of acquisition date) and as approved by the Department of General Services.  
This can be claimed for on-site land cost/value for new facility construction, on-site land cost/value 
of a closed facility that will be renovated and reopened, or on-site land cost/value used for 
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expansion of an existing facility.  It cannot be claimed for land cost/value under an existing 
operational local jail facility; 

4. Participating County administration (staff salary/benefits directly related to 
the Project for activities after June 27, 2012); and,  

5. Transition planning (staff salary/benefits directly related to the Project for 
activities after June 27, 2012).  

D. Participating County shall not under any circumstance be reimbursed by the State 
from Board interim financing sources, lease-revenue bond funds or from any other financing 
source for Ineligible Project Costs.  “Ineligible Project Costs” means all costs which are not 
eligible for lease-revenue bond financing or Participating County matching funds pursuant to the 
PDCA (including all Exhibits attached thereto) or pursuant to any California state law, rule, 
regulation, guideline, or policy including, without limitation, the SB 1022 Adult Local Criminal 
Justice Facilities Construction Financing Program or any other Applicable Law.  Participating 
County shall be responsible for all Ineligible Project Costs (“Participating County Costs”).  
Ineligible Project Costs also shall include but are not limited to the following: 

1. Those Project Costs that are determined by the BSCC to be unreasonable or 
unnecessary costs. 

2. Detention facility personnel and operational costs and related costs of 
supplies. 

3. Soil and water contamination assessment/mitigation. 

4. Excavation of burial sites. 

5. Preparation of Environmental Impact Reports (ineligible for State 
Financing and In-kind (soft) Match; eligible for Cash (hard) Match only if performed by 
consultants or contractors outside the regular Participating County work force. 

6. Bonus payments for early completion of work. 

7. Interest charges for late payments. 

8. Interest on bonds or any other form of indebtedness required to finance 
Project costs. 

9. Costs outside the scope of the BSCC-approved Project. 

10. Fines and penalties due to violation of or failure to comply with federal, 
state or local laws, ordinances, or regulations. 

11. Personal injury compensation or damages arising out of or connected with 
the Project, whether determined by adjudication, arbitration, negotiation, or otherwise. 
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12. All costs incurred in violation of the terms, provisions, conditions, or 
commitments of this Agreement. 

13. Travel and per diem costs. 

14. All costs arising out of or connected with contractor claims against the 
Participating County, or those persons for whom the Participating County may be vicariously 
liable, including, but not limited to, any and all costs related to defense or settlement of such 
claims. 

15. Maintenance costs. 

16. Supplanting of existing construction, programs, projects, or personnel. 

17. All costs arising out of or attributable to Participating County’s 
malfeasance, misfeasance, mismanagement, or negligence. 

18. Temporary holding or court holding facilities. 

19. Local Jail facilities or portions thereof operated by jurisdictions other than 
Participating County. 

ARTICLE 2. PARTICIPATING COUNTY’S GENERAL RESPONSIBILITY 

Participating County is solely responsible for design, construction, operation, and 
maintenance of the Project as identified in Exhibit B of this Agreement.  Review and approval of 
plans, specifications, or other documents by BSCC, the Agencies and the State Fire Marshal, is 
solely for the purpose of proper administration of State Financing by the BSCC and the Agencies 
and shall not be deemed to relieve or restrict the Participating County’s responsibility.  

ARTICLE 3. PARTICIPATING COUNTY ASSURANCES AND COMMITMENTS 

A. Compliance with Laws and Regulations.  This Agreement is governed by and shall 
be interpreted in accordance with the laws of the State of California.  Participating County shall at 
all times comply with all Applicable Laws (as defined in the Agreement). 

B. Fulfillment of Assurances and Declarations.  Participating County shall fulfill all 
assurances, declarations, representations, and statements made by the Participating County in the 
Participating County Project Proposal, documents, amendments, and communications filed in 
support of its request for lease-revenue bond funds including adoption of a BSCC approved 
staffing plan for staffing and operating the facility in accordance with state standards within ninety 
(90) calendar days of construction completion.  

C. Use of State Financing.  Participating County shall expend all State Funds and 
identified matching funds solely for Eligible Project Costs.  Participating County shall, upon 
demand, remit to the BSCC any State Financing not expended for Eligible Project Costs or an 
amount equal to any State Financing expended by the Participating County in violation of the 
terms, provisions, conditions, or commitments of this Agreement.  Any State Financing so remitted 
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to the BSCC shall include interest equal to the rate earned by the State Pooled Money Investment 
Account.  

D. Permits and Licenses.  Participating County agrees to procure all permits and 
licenses necessary to complete the Project, pay all charges and fees, and give all notices necessary 
or incidental to the due and lawful proceeding of the Project work.  

E. Compliance with Deliverables, Drawings, and Specifications.  Participating County 
agrees that deliverables, drawings, and specifications, upon which prime and subcontracts are 
awarded, shall be the same as those submitted to and approved by the BSCC.  

F. Prime and Subcontracting Requirements.  In accordance with the provisions of this 
Agreement, the Participating County may contract with public or private contractors of services 
for activities necessary for the completion of the Project.  Participating County agrees that in the 
event of an inconsistency between the Agreement and any other Project Document and 
Participating County’s Agreement for Construction with a contractor, the Project Documents will 
prevail.  Participating County shall ensure that the contractor complies with all requirements of 
the Project Documents and all instructions of the Participating County Construction Administrator 
regarding compliance with the Project Documents.   

Participating County assures that for any contract awarded by the Participating County, 
such insurance (e.g., fire and extended coverage, workers’ compensation, public liability and 
property damage, and “all-risk” coverage) as is customary and appropriate will be obtained.  

Participating County agrees that its contractor will list construction costs according to the 
CSI Divisions of the Schedule of Values as specified in Exhibit B.  Since certain portions of the 
Project may not be eligible for State Financing in all requests for reimbursement, the Participating 
County’s contractor shall separately list work not eligible for State Financing, and the Participating 
County Construction Administrator shall identify such work for the contractor.  

Participating County agrees that it is the Participating County Construction Administrator’s 
responsibility to provide a liaison between the Participating County, the BSCC, and its contractor.  
Participating County agrees that its contractor is not responsible nor required to engage in direct 
discussion with the BSCC or any representative thereof, except that the contractor shall in good 
faith exert its best effort to assist the Participating County in fully complying with all requirements 
of the contract.  

Participating County agrees to place appropriate language in all contracts for work on the 
Project requiring the Participating County’s contractor(s) to:  

1. Books and Records.  Maintain adequate fiscal and Project books, records, 
documents, and other evidence pertinent to the contractor’s work on the Project in accordance with 
generally accepted accounting principles.  Adequate supporting documentation shall be 
maintained in such detail so as to permit tracing transactions from the invoices, to the financial 
statement, to the accounting records, and to the supporting documentation.  These records shall be 
maintained for the period set forth in Article 5 below, and shall be subject to examination and/or 
audit by the BSCC or designees, state government auditors or designees.  
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2. Access to Books and Records.  Make such books, records, supporting 
documentations, and other evidence available to the BSCC or designees, the Department, the 
Board, the Department of General Services, the Department of Finance, the Bureau of State Audits, 
their designated representatives, during the course of the Project and for the period set forth in 
Article 5 below, and provide suitable facilities for access, monitoring, inspection, and copying 
thereof.  Further, the Participating County agrees to include a similar right of the state to audit 
records and interview staff in any subcontract related to the performance of this Agreement.  

3. Contractor Advisement.  Be advised that a partial source of financing for 
the agreement between the Participating County and Contractor for construction of the Project is 
the State Financing, and that the Participating County may not have funds to finance the Agreement 
for Construction independently of the State Financing.  The contractor shall in all ways cooperate 
with the Participating County and the BSCC in maintaining a good working relationship.  The 
contractor shall cooperate as instructed by the Participating County Construction Administrator in 
resolving any disputes arising under the Agreement.  

ARTICLE 4. PROJECT ACCESS 

   To the extent not inconsistent with the Bond Documents, as that term is defined in the 
PDCA Article 1 Section 1.1(a), at all times during construction of the Project and after final 
completion, the Participating County shall provide to employees, subcontractors, and consultants 
of the Agencies reasonable unrestricted access to observe, monitor and inspect the Project.  The 
Agencies’ access to observe, monitor and inspect shall include the right to review all documents 
and files relating to the Project, as well as construction on the Site, including all tests and 
inspections relating to design or construction of the Project.   

ARTICLE 5. RECORDS 

The Participating County shall establish an Official Project File, as defined in the PDCA 
Article 7, Section 7.1. 

The Participating County shall establish separate accounting records for receipt, deposit, 
and disbursement of all Project funds as specified in Exhibit A, Article 9.  

The Participating County shall maintain books, records, documents, and other evidence 
sufficient to reflect properly the amount, receipt, and disposition of all Project funds, including 
State Financing, any matching funds provided by the Participating County and the total cost of the 
Project.  The maintenance requirements extend to books of original entry, source documents 
supporting accounting transactions, the general ledger, subsidiary ledgers, personnel and payroll 
records, canceled checks, and related documents and records.  Source documents include copies 
of all awards, applications, and required financial and narrative reports.  Personnel and payroll 
records shall include the time and attendance reports for all individuals reimbursed under the 
award, whether they are employed full-time or part-time.  Time and effort reports are also required 
for consultants and contractors.  Supporting documentation for matching funds, goods or services 
shall, at a minimum, include the source of the match, the basis upon which the value of the match 
was calculated, and when the matching funds, goods, or services were provided.  Receipts, signed 
by the recipient of donated goods and/or services should be issued and a copy retained.  Generally 
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accepted government accounting principles and adequate supporting documentation shall be 
maintained in such detail so as to provide an audit trail which will permit tracing transactions from 
the invoices to the financial statement, to the accounting records, and to the supporting 
documentation for the purpose of determining compliance with Public Contract Code section 
10115 et seq., Government Code section 8546.7 and 2 CCR § 1896.60 et seq. (as applicable).  

Participating County shall maintain all records for the period set forth in the PDCA 
(“Record Maintenance Period”).  Participating County agrees to protect records adequately from 
fire or other damage.  When records are stored away from the Participating County’s principal 
office, a written index of the location of records stored must be on hand and ready access must be 
assured.  All Participating County records shall be subject at all reasonable times to inspection, 
examination, monitoring, copying, excerpting, transcribing, and audit by the BSCC or designees, 
the Agencies, and by state government auditors or designees.  If any litigation, claim, negotiation, 
audit, or other action involving the records has been started before the expiration of the Record 
Maintenance Period, the records must be retained until the completion of the action and resolution 
of all issues which arise from it or until the end of the Record Maintenance Period, whichever is 
later.  

ARTICLE 6. ACCOUNTING AND AUDIT REQUIREMENTS 

All funds received by the Participating County shall be deposited into separate fund 
accounts which identify the funds and clearly show the manner of their disposition.  Participating 
County agrees that the audit and accounting procedures shall be in accordance with generally 
accepted government accounting principles and practices (see Accounting Standards and 
Procedures for Counties, California State Controller, Division of Local Government Fiscal Affairs) 
and adequate supporting documentation shall be maintained in such detail so as to provide an audit 
trail which will permit tracing transactions from support documentation to the accounting records 
to the financial reports and billings.  The Participating County further agrees to the following audit 
requirements:  

A. Pre-payment Audit.  Prior to the deposit of State Financing into the separate 
account, the BSCC may require the Participating County to have a system audit performed by an 
auditor satisfactory to the BSCC to insure that the Participating County ’s accounting system meets 
generally accepted government accounting principles;  

B. Interim Audit.  The BSCC reserves the right to call for a program audit or a system 
audit at any time between the execution of this Agreement and the completion or termination of 
the Project.  At any time, the BSCC may disallow (that is, deny both use of funds and any 
applicable matching credit for) all or part of the cost of the activity or action determined to be not 
in compliance with the terms and conditions of this Agreement, or take other remedies legally 
available; and,  

C. Final Audit.  Within ninety (90) calendar days of Final Completion, the 
Participating County must obtain and submit a final program audit to the BSCC (see Construction 
Financing Program Agreement Administration and Audit Guide).  The audit shall be prepared in 
accordance with generally accepted auditing standards and government auditing standards for 
financial and compliance audits.  The audit may be performed by the Participating County subject 
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to the terms hereinafter described, or the Participating County may hire, at Participating County 
cost, an independent auditor to complete the final audit.  Counties should obtain assurances that 
the personnel selected to perform the audit collectively have the necessary skills.  It is important 
that a sound procurement practice be followed when contracting for audit services.  Sound contract 
and approval procedures, including the monitoring of contract performance, should be in place.  
The objectives and scope of the audit should be made clear.  In addition to price, other factors to 
be considered include:  the responsiveness of the bidder to the request for proposal; the past 
experience of the bidder; availability of bidder staff with professional qualifications and technical 
abilities; and whether the bidder organization participates in an external quality control review 
program.  It should be noted that these steps are important whether the Participating County is 
hiring auditors from an outside CPA firm or within its own internal auditing unit. 

Since the audit function must maintain organizational independence, the Participating 
County financial officer for this Project shall not perform audits of the contract-related activities.  
If the Participating County internal auditor performs the audit, the auditor must be organizationally 
independent from the Participating County’s accounting and project management functions.  
Additionally, internal Participating County auditors who report to the financial officer, or to whom 
the financial officer reports, shall not perform the audit.  The person conducting the audit shall be 
a certified public accountant, unless a Participating County auditor completes the audit.  Failure to 
comply with these qualifications standards could result in the rejection of the audit report.  

At any time, the BSCC may disallow (that is, deny both use of funds and any applicable 
matching credit for) all or part of the cost of the activity or action determined to be not in 
compliance with the terms and conditions of this Agreement, or take other remedies legally 
available.  

The BSCC reserves the right to have an audit conducted (at the BSCC’s expense) at any 
time between execution of the Agreement up to and including the final audit of the Project.  

ARTICLE 7. REPORTS 

The Participating County agrees to submit fiscal invoices and progress/final reports in a 
format specified by the BSCC, and at mutually agreed upon intervals as defined below, during the 
period of the Agreement.  Reports are due to the BSCC even if State Financing is not expended or 
requested in the reporting period.  Not submitting invoices and progress/final reports in a timely 
manner may result in disbursements being withheld.  In addition, Participating County shall 
immediately advise the BSCC of any significant problems or changes arising during the course of 
the Project.  

Without limitation of the foregoing, the following reports are required:  

A. Fiscal Invoice and Progress/Final Report.  The Participating County agrees to 
submit fiscal invoices and progress/final reports to the BSCC on the appropriate form provided to 
the Participating County during the term of this Agreement and shall do so on a regular schedule 
of either monthly, bi-monthly or quarterly.  The reports shall include, but not be limited to, Project 
construction activities, change orders issued, problems identified, assistance needed, state funds 
and match expenditures made, State Financing received, and State Financing requested.  
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Invoicing/progress reporting interval: The monthly fiscal and progress/final report must be 
submitted within forty-five (45) calendar days after the end of each reporting period.  

B. Final Fiscal Invoice and Project Summary.  The Participating County agrees to 
submit to the BSCC a Final Fiscal Invoice and Project Summary on the appropriate form provided 
to the Participating County within forty-five (45) calendar days of the scheduled construction 
completion date identified in Exhibit B.  The report shall include, but not be limited to, total state 
funds and match expenditures made by budget division, total State Financing received, remaining 
State Financing requested, number of BSCC-rated beds for the Project, number of special use beds 
for the Project, and a detailed description of the finished Project including pre-construction and 
post-construction photographs or other visual material suitable for public distribution.  For 
purposes of this Exhibit A, “BSCC-rated beds” means the number of beds dedicated to housing 
adult offenders for which a facility’s single- and double-occupancy cells/rooms or dormitories 
were planned and designed in conformity to the standards and requirements contained in Titles 15 
and 24, CCR.  “Special use beds” means beds for the purpose of appropriately housing offenders 
in medical, mental health, or disciplinary rooms, cells or units that are planned and designed in 
conformity to the standards and requirements contained in Titles 15 and 24, CCR.    

ARTICLE 8. WITHHOLDING OF STATE DISBURSEMENTS 

A. BSCC may withhold all or any portion of the State Financing provided for by this 
Agreement in the event that: 

1. Participating County Breach of Agreement.  The Participating County has 
materially and substantially breached the terms and conditions of this Agreement or any other 
Project Document.  

2. Insufficient Participating County Funds.  The Participating County is unable 
to demonstrate, to the satisfaction of the BSCC’s Executive Officer, continuous availability of 
sufficient funds to complete the Project.  

3. Insufficient Match Disbursement.  The Participating County has not 
expended its Cash (hard) Match requirement on a schedule that is at least pro-rata with the 
percentage expenditure of, collectively, interim financing and lease-revenue bond funds.  

 B. In the event that State Financing is withheld from the Participating County, the 
BSCC’s Executive Officer or designee shall notify the Participating County of the reasons for 
withholding and advise the Participating County of the time within which the Participating County 
may remedy the failure or violation leading to the withholding. 

The BSCC will not reimburse counties for costs identified as ineligible for State Financing.  
If State Financing has been provided for costs subsequently discovered to be ineligible, the BSCC 
may either withhold an equal amount from subsequent payments to the Participating County or 
require repayment of an equal amount to the state by the Participating County.  Any State 
Financing so remitted to the BSCC may be subject to interest equal to the rate earned by the State 
Pooled Money Investment Account.  
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ARTICLE 9. DISBURSEMENT 

Participating County shall be paid in arrears on invoices of expenditures and requests for 
funds submitted to BSCC at mutually agreed upon intervals, see Article 7(A), on the Fiscal Invoice 
and Progress/Final Report. Participating County shall supply BSCC with appropriate expenditure 
documentation and request for funds on form(s) provided by BSCC and certify to the accuracy of 
the report(s) in accordance with generally accepted governmental accounting principles and BSCC 
regulations, guidelines, policies and procedures.  Participating County shall further certify that all 
listed expenditures are actual and that all funds were expended for the purpose of liquidating 
obligations identified in Exhibit B and legally incurred. 

The State will issue a warrant for eligible funds within approximately 30 to 60 days of 
receipt of Participating County invoice and documentation of eligible expenditures.  All requests 
for payment shall be accompanied by any documentation as may be required by BSCC or the 
Board and with such certification(s) as may be required by BSCC.  

ARTICLE 10. DISPUTES 

Participating County shall continue with the responsibilities under this Agreement during 
any disputes.  Except as otherwise provided in this Agreement, any dispute concerning a question 
of fact arising under, or relating to, the performance of this Agreement which is not resolved by 
agreement between Participating County and BSCC staff shall be decided by the BSCC.  This 
clause does not preclude consideration of legal questions; nothing in this Agreement shall be 
construed as making final the decision of any administrative official, representative, or BSCC on 
a question of law. 

A Participating County may appeal on the basis of alleged misapplication, capricious 
enforcement of regulations, or substantial differences of opinion as may occur concerning the 
proper application of regulations or procedures.  Such appeal shall be filed within 30 calendar days 
of the notification of the action with which the Participating County is dissatisfied.  The request 
shall be in writing stating the basis for the dissatisfaction and the action being requested of the 
BSCC.  

A hearing shall be conducted by a hearing panel designated by the Chairperson of the 
BSCC Board at a reasonable time, date, and place, but not later than 21 calendar days after the 
filing of the request for hearing with BSCC, unless delayed for good cause. BSCC shall mail or 
deliver to the appellant or authorized representative a written notice of the time and place of 
hearing not less than 14 calendar days prior to the hearing.  The procedural time requirements may 
be waived with mutual written consent of the parties involved. 

Appeal hearing matters shall be set for hearing, heard, and disposed of by a notice of 
decision by the BSCC Board within 90 calendar days from the date of the request for appeal 
hearing, except in those cases where the appellant withdraws or abandons the request for hearing 
or the matter is continued for what is determined by the hearing panel to be good cause.  

An appellant may waive a personal hearing before the hearing panel and under such 
circumstances, the hearing panel shall consider the written information submitted by the appellant 
and other relevant information as may be deemed appropriate.  
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The hearing is not formal in nature.  Pertinent and relevant information, whether written or 
oral, will be accepted.  Hearings will be tape recorded.  After the hearing has been completed, the 
hearing panel shall submit an advisory recommendation on the matter to the BSCC Board.  The 
decision of the BSCC Board shall be final.  

Notwithstanding any other provision of this Article 10, this Article 10 shall not limit any 
other rights or remedies available to the State or any other Agency under any other Project 
Document including, without limitation, the PDCA.  

ARTICLE 11. REMEDIES 

Participating County agrees that any remedy provided in this Agreement is in addition to 
and not in derogation of any other legal or equitable remedy available to the BSCC as a result of 
breach of this Agreement by the Participating County, whether such breach occurs before or after 
completion of the Project.  In the event of litigation between the parties hereto arising from this 
Agreement, it is agreed that the prevailing party shall be entitled to such reasonable costs and/or 
attorney fees and costs as may be ordered within the discretion of the Court.  

ARTICLE 12. WAIVER 

The Parties hereto may, from time to time, waive any of their rights under this Agreement unless 
such waiver is contrary to law, provided that any such waiver shall be in writing and signed by the 
party making such waiver. 
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EXHIBIT B 

PROJECT DESCRIPTION AND BUDGET 

Capitalized terms not defined in this Exhibit B shall have the meaning as set forth in the 
Agreement to which this Exhibit B is attached.  

County (Participating County):   Tehama County 

Name of Facility Subject to Construction:   Adult Local Criminal Justice Facility 

SECTION 1. PROJECT DESCRIPTION 
 
This project includes the design and construction of a new, stand-alone, one-story jail facility 
with mezzanine, on county-owned land in Red Bluff, California. The new jail will include spaces 
for housing, programs, kitchen and laundry, staff support, and a walkway from the existing jail to 
the new jail facility, with secure gates and security fencing. 
 
Housing will consist of approximately 65 beds across two medium security level pods in dorm 
style two-tiered housing, each with an exam room and a dayroom with access to an outdoor 
recreation yard. Multiple program rooms will provide for a variety of program opportunities. A 
new centralized kitchen and laundry facility is included to serve the entire jail population. 
Administrative and staff support spaces will consist of visitation, central control, interview 
rooms, and space for custody, medical, and mental health staff.  
 
The project will include, but is not limited to, utilities; electrical; plumbing; mechanical; heating, 
ventilation, and air conditioning; communications; security; fire protection systems; security 
fencing; landscaping; parking; and all necessary appurtenances. 
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SECTION 2. PROJECT TIMETABLE 
 

 
1. Establish Scope, Costs, Schedules                                                              August 27, 2019  
  
2. Preliminary Plan Approval  September 1, 2021 

 
3. Working Drawings & Proceed to Bid Approval May 18, 2023 

 
4. Advertise for Bids (start of bidding process) June 7, 2023 

 
5. Bids Due to County August 17, 2023 

  
6. Bid Tab Summary due to BSCC August 18, 2023 

 
7. Construction Contract Award by County September 12, 2023 

(Board of Supervisors) 
 

8. Contract Award Approved by Department of Finance November 17, 2023 
  

9. Notice to Proceed December 11, 2023 
  

10. Construction Completion  September 20, 2025 
  

11. Occupancy December 19, 2025 
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SECTION 3. CONSTRUCTION MANAGEMENT PLAN 
 

The County has secured the services of a Construction Management company to assist 
during construction and administer the contract.  Success during the construction phase will 
be dependent on establishing, and implementing, proper project controls systems and 
establishment of postive working relationships.  The County’s Team will strive to establish 
trust among all team members, create opportunities for positive outcomes, and focus on the 
overall success of this project.  Elements of the construction management plan: 
 

A. Construction Management:  
 Construction manager shall provide and maintain a construction management 

team onsite to provide construction administration as an agent of the County 
and to establish and implement coordination and communication proceedures 
among County and BSCC. 

 Construction manager shall provide and maintain a construction management 
team onsite to provide construction administration as an agent of the County 
and to establish and implement coordination and communication proceedures 
among County and BSCC. 

 Technical inspection and Special Inspections shall be provided by contracted 
qualified Inspectors and the State Fire Marshal.  Material testing and 
inspections shall be provided by consultant and coordinated by construction 
manager.  Construction Manager shall be provided copies of all inspection 
and testing reports on the day of inspection or test or within a reasonable time 
period. 

 Construction manager shall review the general contractor’s construction 
schedule and verify if the schedule is prepared in accordance with the contract 
documents and that it establishes comprehensive detail/logic and dates in 
appropriate detail to match identified criticalpath items.  Changes made to the 
approved master schedule shall be reviewed and approved by the architect and 
county. 

 Construction manager shall assist in coordinating the scheduling and 
implementation of the commissioning of building systems testing, training 
and reports. 

 Construction manager, with support from architect, shall review and approve 
monthly pay applications and prepare monthly project status reports for 
distribution to BSCC. 

 Construction manager, with support from architect, shall assist the county in 
obtaining final inspections and Certificate of Occupancy from State Fire 
Marshall.  

 
B. Architect and Consultants: 

 Submittals: Consultants shall maintain the formal process for review and 
approval of project submittals and tracking procedures.  

 Jobsite Meetings:  Architect shall attend regular jobsite OAC (Owner 
Architect Contractor) progress meetings to review status of project, identify 
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and resolve issues that may impact project, and forcast potential scheduling 
impacts. 

 ASI’s and Change Orders: Architect and consultants shall produce and issue 
Architectural Supplimental Items and change orders as required to 
accommodate field changes, adjustments to contract, and coordinational items 
between various trades. 

 RFI’s: Architect and consultants shall respond to contractor generated request 
for information as required to clarify potential items that occur throughout 
construction. 

 Field Observation and Final Walk-through: Architect and consultants shall 
perform periodic site observations to determine if the construction meets the 
contract documents. Field observation reports shall be issued following site 
visits.  Near the end of construction, architect and consultants shall conduct a 
comprehensive final walk through to assess the built environment, participate 
in aspects of the building commissioning process, and issue a punchlist of 
outstanding items remaining to be completed or corrected.  This shall 
coincide with substaintial completion. 

 

SECTION 4. KEY PERSONNEL 
 

County Construction Administrator:  Gabriel Hydrick 
Title:  Chief Administrator 
Address:  727 Oak Street 
City, State, Zip:  Red Bluff, CA 96080 
Telephone:  (530) 527-4655 
Facsimile:  (530) 527-3764 
ghydrick@co.tehama.ca.us 
 
 
Project Financial Officer:  Krista Peterson 
Title:  Auditor-Controller 
Address:  444 Oak Street, Room J 
City, State, Zip:  Red Bluff, CA 96080 
Telephone:  (530) 527-3474 
Facsimile:  (530) 528-2015 
kpeterson@co.tehama.ca.us 
 
 
County Project Contact Person:  Tom Provine 
Title:  Administrative Analyst 
Address:  727 Oak Street 
City, State, Zip:  Red Bluff, CA 96080 
Telephone:  (530) 527-4655 
Facsimile:  (530) 527-3764 
tprovine@co.tehama.ca.us 
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Consultant Project and Construction Manager:  Lenders Construction Services, LLC 
Contact:  Jeff Smith 
Address:  P.O. Box 5218 
City, State, Zip:  Eureka, CA 95502 
Telephone:  (707) 496-9998 
Jeff@LendersConstructionServices.com 
 
 
General Contractor:  D.H. Slater & Son, Inc. 
Contact:  Joel Heckman, Project Manager 
Address:  3753 Morehead Avenue 
City, State, Zip:  Chico, CA 95928 
Telephone:  (530) 893-3333 
joel@slaterandson.com 
 
 
Architect:  Lionakis 
Contact:  Michael Hodges 
Address:  2025 19th Street 
City, State, Zip:  Sacramento, CA 95818 
Telephone:  (916) 558-1900 
michael.hodges@lionakis.com 
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SECTION 5. BUDGET CLASSIFICATION SCHEDULES 
 
 

 LINE ITEM 
STATE CASH IN-KIND 

TOTAL 
 FUNDS MATCH MATCH 
1. Construction  $20,000,000 $1,500,000   $21,500,000 

2. Additional Eligible Costs $0 $1,493,995   $1,493,995 
3. Architectural $0 $1,888,406   $1,888,406 

4. Project/Construction Management $0 $1,405,650   $1,405,650 
5. CEQA   $35,101   $35,101 

6. State Agency Fees   $137,700   $137,700 

7. Audit    $0 $8,000 $8,000 
8. Needs Assessment   $0 $138,540 $138,540 

9. Transition Planning   $0 $39,000 $39,000 
10. County Administration     $129,800 $129,800 

11. Land Value     $0 $0 

 TOTAL ELIGIBLE PROJECT COST $20,000,000 $6,460,852 $315,340 $26,776,192 

 PERCENT OF TOTAL 74.69% 24.13% 1.18% 100.00% 
 

 

 


