

Post Park Fire - Wood Management	
Cost Sheet RCDTC (2025)	
Description	Cost
Project Manager	\$58.75 hourly
Project Manager/Biologist	\$44.75 hourly
District Manager	\$82.13 hourly
Registered Professional Forester	\$68.50 hourly
Admin Manager	\$66.02 hourly
Project Coordinator	\$51.21 hourly
Intern	\$32.85 hourly
Forestry Specialist	\$52.31 hourly
GIS Analyst	\$42.45 hourly
Staff Accountant	\$38.18 hourly
Admin Assistant	\$40.18 hourly
Financial Controller	\$74.21 hourly
Equipment Rental (Truck, Chainsaw, etc.)	CalTrans Rates
Mileage (2025 Federal rate)	.70/mile
Supplies - Fuel, Field (Flagging, range finder, marking paint, gloves, DBH tape, etc), Permits, licenses, Subscriptions (ie: ArcGis & ESRI Credits), Office Supplies	Not to exceed \$10,500.00
Wood Management Contractor(s)	Not to exceed \$495,253.50
Additional Contractual Services (legal counsel/contract review, tribal monitoring, archeological, environmental)	Not to exceed \$41,600.00
RCDTC Federally Negotiated NICRA Rate (22.37%)	22.37% of total costs incurred
Total	
Not to exceed \$840,000.00 USD	